
Work Order Bid (ID)

WO/90009MD2647/2Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Audit performed on 3/26/12

Lead paint may be present
Historical Review

Auditor: Randy Radford
(615) 335-7428
serviceworks@comcast.net

COMMENT

Company Name & License Number:

Contractor's Signature:

90009MD2647AuditAudit Name:

CLIENT INFORMATION

90009MD2647Client ID:

AGENCY INFORMATION

Metropolitan Development and Housing Agency (615) 252-8500

(615) 252-8533701 South Sixth Street

Agency Phone:Agency:

Email Address:

Fax:Address:

Nashville, TN   37206

Page 1 of 12

Client ID: 90009MD2647
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Version 8.6.0
DOE Weatherization Assistant

Report Run On: 3/26/2012



Measures
Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Duct Sealing

1) Seal wood frame to sheet metal where gaps exist in return plenum.
2) Cut 1/2" plywood to fit (approx. 3.25" x 8") and seal around existing floor 
planks at the Living Room register with clear caulk.

Components Inspected

#

1

Labor

Duct Sealing10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Infiltration Measures

1) Air seal plumbing penetrations under kitchen sink with caulk
2) DR1. Remove existing W/S and replace with new W/S. Attach new W/S and 
D/S metal with screws.
3) DR2. Install new W/S and D/S. Attach new W/S and D/S metal with screws.
4) Install chimney balloon in fireplace in front right Bedroom
5) Reglaze windows: WD2, WD5 (x2 windows), WD6, WD7. Remove any 
loose glazing and replace with new.
6) Install 1/2" drywall to cover hole in drywall below plumbing box for washing 
machine in utility room. Air seal with clear caulk.
7) Replace damaged fascia on south side wall (the wall with the crawl space 
access to the main section of the house)(WL7). Replace with a 1x8 fascia 
board, approx. 24' long, where fascia is damaged. Paint with white exterior 
paint.
8) Replace 1/2" x 3" soffit boards, approx. 10', where damaged or missing on 
same south wall as damaged fascia. (WL7)
9) Replace 9 pieces of 1x5 wood siding approx. 6.5' long on back of house to 
the left of back door. Siding is falling off of house and is a major air infiltration. 
(WL5) Cut to fit. Paint with white exterior paint. 
10) Replace 1 piece of 1x5 wood siding approx. 34" long on back of house to 
the right of back door, under WD5. (WL5) Cut to fit. Paint with white exterior 
paint. 
11) Replace 19 pieces of 1x5 wood siding approx. 9.5' long on south side of 
house (WL6). Cut to fit. Paint with white exterior paint. 
12) Replace 6 pieces of 1x5 wood siding approx. 5' long on south side of 
house (WL6). Cut to fit. Paint with white exterior paint.

Components Inspected

#

2

Labor

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment -Keep insulation at least 2 inches away from the gas valve and the burner 
access panel. Don’t install insulation below the burner access panel.
-Use an R-8 or higher water-heater blanket for the unit. Both fiberglass and “
bubble wrap” insulation are acceptable blanket materials.

Natural Gas, 40 gal

Components Inspected

#

3

DHW Tank Insulation1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment -Insulate the first 6 feet of hot and cold water pipe from the water heater.
-Use pipe wrap with a R-value of at least 2. Cover elbows, unions and other 
fittings to the same thickness as pipe.

Components Inspected

#

4

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Storm Windows WD7

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment WD7: Replace broken storm glass pane on window WD7 (approx. 42 x 30)

Components Inspected

#

5

Storm Window1 19.03SqFtWindows

Storm Window2 19.03SqFtLabor

Storm Window3 1Each 
Window

Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 Crawl1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Floor Joist Size: 8

NOTE: Crawl space has some R-11 fiberglass batts insulation installed, but it 
is completely useless and is falling down almost everywhere. Remove all the 
crawl space insulation and replace with new R-19 insulation.

NOTE: Crawl is filled with debris and personal items. Take approx. 2 hours to 
remove debris and personal items before installing insulation and put back 
after work is completed.

Components Inspected

#

6

Floor Insulation  - 
Fiberglass Faced Batt - 
R-19

1 824SqFtInsulation

Floor Insulation  - 
Fiberglass Faced Batt - 
R-19

2 824SqFtLabor

Added Misc Cost3 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation WL1,WL2,WL7

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment WL1, WL2, WL7: Exterior wall type is wood. Interior walls are drywall. Install 
wall insulation according to the Southeast Field Guide. Get owner's permission 
if insulating from interior. Holes drilled for insulation must be returned to an 
appearance as close to the original as possible or satisfactory to the customer, 
if insulating from the interior.

Components Inspected

#

7

Wall Insulation  - 
Cellulose, Blown - 2x4 
Filled

1 699.2SqFtInsulation

Wall Insulation  - 
Cellulose, Blown - 2x4 
Filled

2 699.2SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 A1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Existing insulation: 6" of Rockwool
INSTALL: 6" of Blown Cellulose

Note: Install dams, baffles to best practices.

REPLACE attic access door: Frame up and install attic access door. An attic 
access door is installed as a complete unit. A door is inclusive of foam seal, 
trim, paint(1st quality semigloss color to be chosen by homeowner, caulk, 
staple R-30 Batt insulation to top of attic access. Refer to Appendix A- 
Standards for Weatherization Materials and Southeast Field Guide.

Components Inspected

#

8

Attic Insulation  - 
Cellulose, Blown - R-30

1 824SqFtInsulation

Attic Insulation  - 
Cellulose, Blown - R-30

2 824SqFtLabor

Added Misc Cost3 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

9

CO monitor1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

Pressure relief piping1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 9 of 12

Client ID: 90009MD2647
WO/90009MD2647/2
Work Order Bid (ID)

Version 8.6.0
DOE Weatherization Assistant

Report Run On: 3/26/2012



Replace Return Filter (20x25x1)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Include 5 filters to leave with client

Components Inspected

#

11

1Labor

Replace Return Filter 1Heating Equipmen

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Resecure Gas Exhaust Pipe on Water 
Heater

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Water Heater Exhaust Pipe: Resecure gas exhaust pipe to water heater. It is 
currently pulled away from the water heater and needs to be resecured for 
health and safety reasons.

Components Inspected

#

12

Equipment1 1EachHealth and Safety

Labor2 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Smoke Detector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

13

Smoke detector1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed 
(Basement/Crawlspace)(824 sqft)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment NOTE: Crawl is filled with debris and personal items. Take approx. 2 hours to 
remove debris and personal items before installing vapor barrier and put back 
after work is completed.

Approx. 824sqft

Must be 6 mil poly. Must be installed 100% of crawlspace with 12" turned up all 
walls and support piers.  Must be securely fastened. Must be cleated down to 
earth. Must be secured at all seams. Refer to Attachment A- Standards for 
Weatherization Materials and Southeast Field Guide.

Components Inspected

#

14

Basement / crawlspace 
vapor barrier

1 824SqFtHealth and Safety

Labor2 824SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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